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 ENVIRONMENTAL & REGULATORY SERVICES DIVISION 
BUREAU OF PECFA 

P. O. Box 8044 
Madison, Wisconsin 53708-8044 

TDD #:  (608) 264-8777 
 
 
 

Jim Doyle, Governor 
Mary P. Burke, Secretary

Wisconsin Department of Commerce, Bureau of PECFA 
Bid Document 

SECTION 1 - Scope of Work 
The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 43 
Comm #: 53901-9998-16 

BRRTS #: 03-11-000491 
Site Name: Columbia County Recycling Center 

Site Address: N6816 US Hwy 51, Portage, WI  53901 
Site Manager: Denise Nettesheim 

Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 

Phone: 608-275-3209 
e-mail: mailto:denise.nettesheim@wisconsin.gov 

Bid Manager: David Swimm 
Address: 201 W Washington Ave 

City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 264-8766 
e-mail: mailto:david.swimm@wisconsin.gov 

 
Bid-Start Date: May 15, 2006

Questions must be received by (See Section 2 (C)): May 29, 2006, 4:00 PM

Responses will be posted by (See Section 2 (C)): June 16, 2006

Bid-End Date and Time: June 30, 2006, 4:00 PM
 
The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 
Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Action Legal-Madison, 1 E Main, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 
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SECTION 2 – Site-Specific Bid Requirements 
A) Bid Manager Comments 
1) General Comments: 

The site is a former petroleum bulk plant (ASTs) and retail gasoline station (USTs).  
An engineered groundwater extraction system (GWE) had been operating at the 
site on an intermittent basis between March 1995 and March 2000.  The GWE 
consists of approximately 300 feet of horizontal piping and a vertical recovery well.  
Due to the geochemistry of the local aquifer, namely high levels of dissolved iron, 
operation and maintenance of the GWE is no longer technically or financially 
feasible. 
The site investigation identified an organic-rich clay sediment layer between 3 to 8 
feet below ground surface (bgs) in the contaminated source areas.  This layer has 
likely hindered contaminant mass removal efforts.  The presence of the water table 
at approximately 1 to 4 ft. bgs has created an extensive smear zone across the 
entire southwestern portion of the site.  Fine sand underlies the organic/clay layer.   
Free product has been detected in wells MW-17R, P-25, P-26, P-27, and P-28.  
The most recent detection of product was in February 2005 in MW-17R, with a 
measurement of two inches. 
Groundwater flow is likely influenced by the nearby Wisconsin River.  Shallow 
groundwater flow has been measured in a radial pattern out from a groundwater 
high in monitoring well MW-17R.  Deep groundwater flow is variable and flows to 
the southeast and northeast. 
There is one potable well on site (PW-1), which is currently not functional due to a 
non-working pump.  The construction of the well is unknown.  Another potable well 
(PW-2) is located on the adjacent Levee Restaurant property to the southeast.  
PW-2 is cased to 133 ft. bgs and drilled to 155 ft. bgs in sandstone. There is a 
third potable well (PW-3) located on the property adjacent to the site toward the 
west, the 51 Auto Sales property. 
On Wednesday, May 31st, 2006 from 10:00am to noon, the site will be accessible 
for potential bidders to view the surface obstructions, remediation shed and 
system components, on-site potable well, and presently stored waste. Bidders are 
strongly encouraged to attend the open site visit to become familiar with these 
issues as they regard the bid specification below. Questions from bidders during 
the open site visit shall be directed to Department staff, not any County 
representatives, if present.  For the purposes of any possible future change 
orders, Commerce will assume the winning bidder had attended the open site visit 
(i.e., was familiar with the current site conditions). 

2) Minimum Remedial Requirements: 
Phase I: Create Revised and Expanded Base Map, Re-Survey Existing 
Monitoring Wells, and Direct Push Groundwater Profiling  
Confirm all existing monitoring and potable well horizontal locations and re-survey 
vertical monitoring well elevations (datum to mean sea level).  Monitoring wells no 
longer present and damaged wells (incapable of groundwater sampling) shall be 
annotated on the base map.  The new base map will depict the location of the 
private potable well serving the “51 Auto Sales” property (PW-3).  Also, determine 
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the well construction details of PW-3.  In addition, accurately depict the property 
boundaries between the site and the adjacent Levee Restaurant property, and the 
adjacent “51 Auto Sales” property on the base map. The revised/expanded base 
map will be used in the future in all subsequent reports (e.g., groundwater flow 
maps, contaminant plume maps, etc.).  
Determine the sampling status of the on-site potable well (PW-1). Indicate 
encumbrances (well covers, electrical lines, inoperative submersible pumps, 
tubing, etc.) that may prevent consultant sampling of this well and indicate the 
activities necessary to be able to collect groundwater samples. This is not meant 
to rehabilitate PW-1. Rather, it is presumed in the groundwater sampling portion of 
this bid, that the consultant shall have their own surface pump available, generator 
(if necessary), and all other sampling equipment necessary to purge and sample 
this well. The activities necessary to remove the encumbrances are not part of this 
bid, and are the responsibility of the Responsible Party to conduct (with no PECFA 
reimbursement).     
The re-survey data shall be used by the consultant to recalculate historical 
groundwater elevation data for all historical measurements from 2000 forward.  
Conduct groundwater sample profiling using direct push probe technology along 
the western, southern and eastern perimeter of the property.  The purpose is to 
help guide the installation of additional piezometers.  The sand unit below the 
clayey organic unit is the focus of this profiling.  The vertical groundwater profiling 
will be conducted at nine locations (see map provided on Commerce web site). At 
each location advance three separate borings (as near as practical to each other) 
to collect discrete groundwater grab samples and analyze each sample for PVOCs 
and naphthalene.  Samples should be collected from 15, 25, and 35 feet below 
ground surface (bgs) intervals at each location.  No soil sampling will be 
conducted.   
30 days following receipt of the laboratory analytical for the direct push 
groundwater profiling, submit to DNR (and copy Commerce) a brief, but complete 
report of results, which will also include the revised base map, re-survey data, 
tabulated revised historical groundwater elevations, and potable well information 
described above.  The consultant will not proceed with the balance of the work 
under this bid until all aspects of the Phase I work is completed including a brief, 
but complete report. As a consequence, the initial bid cap will be set only for the 
Phase 1 work. Upon completion, Commerce will issue a cap modification for the 
balance of the work awarded under this bid.    
Phase II: Remedial Action - Excavation 
Excavation activities must commence no later than 60 days after receipt of the 
Commerce bid cap modification correspondence (i.e., after completion and 
approval of the Phase I work).  Contaminated soil shall be excavated and 
disposed off-site.  The area of the excavation is shown on the map posted on the 
Commerce bidding web site.  The excavation shall extend to four feet below 
ground surface (bgs), and shall be back-filled with imported clean material (silt 
and/or clay-rich soils) and any clean soils segregated during excavation activities. 
Two sieve tests shall be performed on the backfill material to confirm its similarity 
to the shallow native fine-grained on site soils. For the purposes of the bid, bidders 
shall assume 1,700 tons of soil will be excavated and disposed.  The backfill 
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material must be thoroughly compacted. A contingency cost ($/ton) shall be 
provided for commodity costs only, in the event additional soil must be removed 
during the excavation. The condition for additional removal would be soil seeping 
free product during the excavation. The contingency cost is for commodity costs 
only. If a change order is necessary for additional soil, Commerce will request 
copies of commodity invoices to confirm the contingency cost provided in this bid 
before modifying the bid cost cap. 
In addition, a significant volume of concrete covers a portion of the excavation 
area, including a former structure wall (and footing), and an elevated truck loading 
ramp, all of which contain steel reinforcement rod.  The concrete surface cover 
extends over approximately 3,500 ft2, the former structure wall is approximately 50 
feet in length, and the elevated truck ramp is approximately 450 ft2 and is has 
elevated walls on three sides.  For the purposes of the bid, bidders shall assume 
off-site disposal of the concrete.  Bidders have the May 31, 2006 site visit available 
to assess the surface concrete cover and walls.  Bidders are responsible for 
assessing and including in their bids all costs related to concrete removal, 
including footing removal. Consequently, Commerce will not likely entertain a 
change order after the bid has been awarded for additional costs associated with 
concrete removal and disposal.  
The use of field screening or other appropriate technology is required in order to 
segregate clean excavated soil from contaminated soil for disposal (however, 
there may not be a large amount of clean overburden due to the presence of 
shallow soil contamination).  Confirmation base and sidewall soil samples must be 
collected in accordance with DNR guidelines.  Soil samples must be analyzed for 
PVOCs and PAHs.   
The consultant performing the excavation work shall  provide the property owner 
at least 5 business days advance notice prior to conducting site excavation and 
concrete removal activities.   
MW-17R will be abandoned prior to the excavation activities and will be replaced 
after (see well installations below).  P27 will be abandoned prior to excavation 
activities and will not be replaced.  MW-27P will be protected during the 
excavation and will not be replaced.  The contractor will take all steps necessary, 
including but not limited to the use of hand shovels, to preserve MW-27P during 
the excavation activities.  During the backfilling operations, the contractor will take 
all necessary steps to reconstruct the shallow surface seal and well cover for MW-
27P. Commerce will not likely entertain a change order for replacement of MW-
27P, if damaged during the excavation. 
Due to the presence of free product in the past, if observable free product is 
present in any groundwater that enters into the excavation (contingency cost), it 
shall be pumped out using a vacuum truck during the excavation activities.  The 
product/contaminated groundwater mixture shall be pumped as aggressively as 
possible.  For purposes of bidding (initial contingency), assume 2,000 gallons to 
be pumped and properly disposed of.  The initial contingency cost can include 
consultant costs.  If it is necessary to remove additional product/groundwater 
mixture (>2,000 gallons), a contingency unit rate ($/gallon) shall be provided for 
commodity costs only. The contingency unit rate cost is for commodity costs only 
for pumping > 2,000 gallons. If a change order is necessary for additional pumping 
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over 2,000 gallons, Commerce will request copies of commodity invoices to 
confirm the contingency unit rate provided in this bid before modifying the bid cost 
cap. The consultant that is awarded the bid contract shall determine the most 
feasible way to conduct the groundwater pumping, due to unknown rate of 
groundwater recharge. 
The bid response shall indicate the location of the contaminated soil disposal.  
Note to bidders: In addition to the assurance performance check box, the above 
information must be provided with your bid response to be determined compliant.  
Monitoring Well Replacement & Installation, Site Survey 
Hollow stem auger drilling was used to install monitoring wells at the site.  The 
installation(s) must comply with ch. NR 141, Wis. Adm. Code.  No soil sampling 
will be required. 
Bidders shall provide costs to install the following replacement and/or new well 
installations: 
Replacement well for MW-17R, install a 10 foot screen (instead of a 5 foot screen), 
same total depth, and four additional piezometers installed with 5 foot screens to a 
depth of 40 feet bgs each. The actual locations and depths of these additional 
wells will be determined by the DNR project manager after the Phase I report 
results are provided. The determination will be made by DNR so that the 
consultant will only incur one mobilization for drilling the replacement and new 
piezometer installations. For the purposes of the bid, bidders shall include costs 
for installing all four additional piezometers to 40 feet bgs. 
The new wells, along with all other existing wells and potable wells, shall be 
surveyed to the national geodetic survey datum (i.e., survey datum used for Phase 
I resurvey), per the requirements of ch. NR 141.  Well installation documentation 
(boring and well construction logs and well development forms) must be included 
in the remedial construction documentation report.   
Groundwater Monitoring 
Conduct 2 years of groundwater sampling and analysis according to the following 
schedule.  Start the groundwater monitoring one month after the replacement/new 
wells are installed. Analyze groundwater for petroleum volatile organic compounds 
(PVOCs) and naphthalene in all wells.  Sample the new monitoring wells for VOCs 
and PAHs in the first round only.  Sample private wells PW-1, PW-2, and PW-3 for 
VOCs.  The pump in PW-1 is not operational.  Bidders shall include the cost of a 
portable pump to purge and sample this well.  Natural attenuation (NA) parameters 
must be sampled for in all monitoring wells in one round.  At minimum, NA 
parameters must include dissolved oxygen, ferrous iron, nitrate, and sulfate.  

Well Quarterly Semi-Annually Annually 

Replacement well and 
all newly installed wells, 
MW-19P; MW-12, MW-
19P, MW-24, MW-27P, 
MW-101P,  

X   

MW-102P, MW-103P, 
PW-1, PW-2 

 X  
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MW-19, MW-22, MW-
22P, PW-3 

  X 

Tabulate all historical and current groundwater sampling data into one table. 
Groundwater elevations must be measured in all monitoring wells, referenced to 
mean sea level, reported in tabular form, groundwater flow diagrams prepared and 
horizontal and vertical gradients calculated for each sampling round.  
The bid shall include costs for proper disposal of all investigative/remediation 
wastes.  In addition, three drums of unknown waste and two drums of “Aqua Mag,” 
a blended phosphate liquid, are currently present on the property and must be 
properly disposed of.  The bidder shall perform a waste determination on the three 
drums of unknown waste prior to disposal.  If the wastes are not a product of the 
historical remediation activities, costs to dispose of these drums will not be 
reimbursed through PECFA. 
Groundwater Extraction System Dismantling 
Completely dismantle and properly abandon the existing groundwater extraction 
system to include but not limited to all pumps, vertical piping, treatment vessels, 
electronics, utilities, discharge lines, etc. 
Reporting 
Any site maps submitted to the DNR must show all surveyed locations of wells, 
property boundaries, buildings, etc. and have accurate scales and must be 
computer generated. 
30 days after installing the replacement/new wells, a detailed remedial 
construction report, documenting the excavation activities, analytical results and 
monitoring well installation shall be prepared and submitted to DNR (and send a 
copy to Commerce).   
30 days following receipt of the fourth and eighth quarterly post-excavation 
groundwater sampling results, submit a brief letter report to DNR (and send a copy 
to Commerce) that documents groundwater-sampling results to date. 
Claim Submittals 
For the purposes of the bid provide costs for three claim submittals. One after the 
Phase 1, excavation, and well installation activities have been completed, and one 
after each post-excavation letter report.  
Bids will be evaluated based on Bid Total Costs (Phase I and II combined) and the 
contingency costs provided. The initial cost cap will be based on the Phase I 
subtotal. A subsequent bid cap modification will be provided by Commerce (Phase 
II costs) once the Phase I work has been determined to be complete. 

3) Reporting Timeframes: 
Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there maybe additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
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complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  
2. Three months after entering into the contract with the RP. 
3. Twelve months after beginning the work in the successful bid, unless the project is 

completed before that time (point 6 applies). 
4. Twelve months after submitting the previous report (point 3), unless the project is 

completed before that time (point 6 applies). 
5. No later than 10 days after encountering a change in circumstances (the list of 

circumstances is in Comm 47.70 (3)). 
6. No later than 30 days after completing the work.  
7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 
4) Claim Submittal: 
A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is receive will not be reimbursed to the claimant.  Claim preparation costs 
must be included in the Total Bid Amount and is considered within the reimbursement 
cap. 
B) Questions and Answers 
Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 
SECTION 3 - Conditions of Bid 
The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes. 
The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
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assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 
Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 
The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 
If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   
The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 
SECTION 4 - Instructions to Bidders 
Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 
If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 
The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 
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4. Bids cannot be faxed directly to the program.  Documents received by fax will not 
be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 
7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 

out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 

SECTION 5 - Bidder Disqualification 
Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1) Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2) Failed to complete the scope of work in a bid in a timely manner. 
3) Failed to follow DNR rules on the bid project. 
4) Received one or more notices from Commerce under s. Comm 47.62 (2) that 

assess the financial management of an investigation as unacceptable. 
5) In any prior occurrence that has been publicly bid, failed to do either of the 

following: 
a. Pay subcontractors after receiving payment for them. 
b. Obtain lien waivers on or before the date of the final payment by the RP or 

the PECFA program, from all subcontractors paid under subd. 5. a. 
6) Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 
7) Failed to commence work within 45 days after executing a contract, as required 

in s. Comm 47.69 (3). 
Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
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in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4).  
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BID RESPONSE 
(1st Page) 

Department of Commerce PECFA Program 
SITE NAME:  

COMMERCE #:  
BRRTS #:  

 
Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2790 or 
PO Box 8044, Madison WI  53708-8044 

 
Consulting Firm Name:  
Address:  
  
  
Telephone: ( ) - 
Fax Number: ( ) - 
E-mail Address:  

Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed above.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualified the bid response. 

Total Bid Amount: $   

Print Name:   

Title:   
 
I certify that I have the authority to commit my organization or firm to the performance of 
the bid I have submitted. 

Signature: 
 

 
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 
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BID RESPONSE 
(2nd Page) 

Department of Commerce PECFA Program 
SITE NAME:  

COMMERCE #:  
BRRTS #:  

 

Consulting Firm Name:  
 

A bid will be considered to be non-complaint if the bid response does not include 
separate tabulation of cost for each activity. 
Revise and expand base map, re-survey existing monitoring wells, 
recalculate historical water levels, and assess on-site potable well 
as per specifications  $ 

 

Conduct direct push groundwater vertical profiling $ 
 

Report for Phase I results $ 
 

Phase I subtotal (sum of above items) $ 
 

Excavate and off-site disposal of 1,700 tons of contaminated soil, 
soil conformational sampling, backfilling (includes removal of 
concrete covers, walls/footings) $ 

 

Transport and off-site disposal of concrete  $ 
 

Replace MW-17R (as specified),  and install four additional 
piezometers to 40 feet bgs, survey, and waste disposal  $ 

 

Existing remedial system dismantling and containerized waste 
characterization and disposal. $ 

 

1st year of post-excavation groundwater monitoring, reporting and 
waste disposal $ 

 

2nd year of post –excavation groundwater monitoring, reporting and 
waste disposal $ 

 

3 claim submittals $ 
 

Bid Total (includes Phase I subtotal) $ 
 

Contingency cost for additional soil excavation and disposal ($/ton), 
if free product is seeping from excavation sidewall (commodity 
costs only)   
Contingency cost for removal and disposal of 2000 gallons of free 
product/groundwater mixture from excavation (consultant & 
commodity costs) $ 

 

Contingency unit rate ($/gallon) for additional (>2,000 gallons) 
removal and disposal of free product/groundwater mixture from 
excavation (commodity costs only)  
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